The Second Construction Co, LTD of China Doc. # LPO-JVCOFC
Construction Third Engineering Bureau

LOCAL PURCHASE ORDER - LPO Date 01-06-2020
Date: June, 01, 2020 AGRT No.: HW-DBAO-LW-065
M/s: Pronet International Technical Services Attn: Mr.Muhammad Ehsan
P.O. Box: 48611, Dubai,UAE Mob: +971 557080 177
From: The Second Construction Co, LTD of China
Construction Third Engineering Bureau (Dubai TRN: 100288861600003
Branch)
CSCEC TRN:100321572800003

Project: Akoya Oxygen, Dubai, UAE

1.Contract Sum: (AED)
Unit Rate
Hours Qty
) Qty (Per Month
SN Item Description (Monthly Amount
(Person) labour ) QTY
Per Hour)

6 Days a Week Saturday
to Thursday 10Hours
1 Helper 40 10 260 10 1, 040, 000
per Day 06:00-18:00

(2 hour lunch break)

6 Days a Week

Saturday to Thursday
Manson
2 10Hours a Day 20 12 260 10 624, 000
Steel Fixer
06:00-18:00

(2 hour lunch break)

6 Days a Week

scaffolder Saturday to Thursday

3 Forman 10Hours a Day 10 13 260 10 338, 000
Carpenter 06:00-18:00
(2 hour lunch break)
4 Sub-Total 2, 002, 000. 00
5 Vat (5%) 100, 100. 00
6 Total 2,102, 100. 00

Noted:In this LPO,the “Subcontractor “is Pronet International Technical Services ; “Contractor ” is The
Second Construction Co, LTD of China Construction Third Engineering Bureau (Dubai Branch);The

Employer is Front Line-Investment Management LLC;Engineer is Engineering Consortium Consulting
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The Second Construction Co, LTD of China Doc. # LPO-JVCOFC
Construction Third Engineering Bureau

LOCAL PURCHASE ORDER - LPO Date 01-06-2020

The quantities stated in the Bill of Quantities are provisional and are subject to re-
measurement and the final quantity and duration shall be confirmed by the Main
Contractor, as per the Daily Records mutually accepted by the Main Contractor and
Subcontractor, for the manpower supplied and the specific amount is subject to the
actual situation at site.
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All unit rates are fixed and valid throughout the completion of Sub-Contract. The unit
rates stated includes all costs and expenses necessary for the execution and
completion of the work. Such costs and expenses shall extend to, but not be limited to:
P I A B A S 1K, JEAEREA A T S BBIRIAA 2. ik M 3T R e R T
YRR —DD B AN 3. %% 5% B AN TF S N 4 feh &8 (H R BR T
a) administrative, wages of workers, worker visas, flight tickets, food, insurance
and medical, offsite accommodation, transportation to and from the site;The
subcontractor shall be responsible for any costs, fines, etc incurred in connection
with the visa issue,the contractor shall bear no such expenses
TEG IRLLEE, BRLSE. PLEE. B hh R, BEy7. Bfins . R385 N
VE o R AR AR B L S 5 I T A R 6 5 AR A RS E AT 28 A
b) Provision of Personal Protective Equipment (PPE) for works;
NIRRT 56 %
¢) Financial charges and any taxes / levies payable by Sub-Contractor;
2B B AR A9 5% 3% P AT 3 B
d) Profit and overheads;
R4
e) Compliance with project QA/QC and Safety Requirement;
P60 B 5T ORUE/ R B ) A 22 R
f) Over time work (Friday work) and night shift work
INPERARYE TAE
No adjustment to the Unit Rate will be allowed for any fluctuations in the cost of labor or
services, taxes, interest, levies, etc. that may occur during the original or extended
Contract Period
FEIR & R BE K A FRANE, 353h 0. FU/sUIRS HIias . Filk. FlE . fFZR4TRE
L RAERTIR S, A v A
The official working language shall be English. The Sub-Contractor shall assign at least
one (1) skilled Enghsh speaker for easy communication.
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The Second Construction Co, LTD of China Doc. # LPO-JVCOFC
Construction Third Engineering Bureau

LOCAL PURCHASE ORDER - LPO Date 01-06-2020

P& ILEETH .

2. Services Schedule:

The services schedule shall be confirmed as per the order. Al Mawared Al Safraa
Technical Service L.L.C shall return one copy of the order duly stamped and signed
as acknowledgement of order within 24 hours after receipt.

IR 5% 3t B 3R« R 5% B R 4% 0 ¥ iA ;. Al Mawared Al Safraa Technical Service
L.L.C ZUTUET 85 24 /NPT, A2 [ —4 SN B A6 R 28 (AT SR B AR

3. Termination of Services £ 1 fR%

if the Subcontractor fails or refuses to perform any of its obligation pursuant to the
terms and conditions of this Contract, the Main Contractor is entitled to terminate this
Contract with 7 day notice to the Subcontractor without any obligations or liabilities on
Main Contractor or Subcontractor except for Subcontractor’s entitlement for payment
for the Manpower supplied as at the date of termination.

AR5 B R T SRR AT AT AR R K L 55 263K, R BR BB A BT 7 R
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4. Work Scope Of Subcontractor:
Duties and responsibilities of Subcontractor,Including but not limited to:

1) PPE provided by Subcontractor

T AR 22 A A B 2040 P e A3t

2) Subcontractor should keep fixed employee,only replace its personnel in case of
sickness or unfit for duty and to be intimated to CSCEC in advance.Or in the situation
that employee don’t perform well,Service supplier should replace the employee within
2 days as site engineer’s request.

SRR NARBE AT, WAEER TAREARES TERER TAERR T,
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Duties and responsibilities of Helper and Manson,Including but not limited to:
BLIZRIZR THER ST A BT, A S {E AR T

1) Work on site according to instructions of site engineer
WRYE I TRE MR He S 7E S 4T T4

2) Meet the requirements of HSE,Wear PPE at all work times
2 HSE MIER, fﬁ'%%ﬁﬁﬁ%iﬁﬁérﬁnﬁézﬁ
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The Second Construction Co, LTD of China Doc. # LPO-JVCOFC
Construction Third Engineering Bureau

LOCAL PURCHASE ORDER - LPO Date 01-06-2020

5. Payment Terms:

1) Payment shall be made by 30 days after we received the invoice with time sheet
end of per month.

B HIRIE T A R R K S 30 KPR,

2) Subcontractor is responsible to provide the below listed documents: *Tax Invoice: 1
original 1 copy delivery note: 2 originals + 1 copy; Emirates ID card of stuff: +1 copy. All
copies should be originally signed and stamped.Invoice should indicate the TRN of
both companies.

ST TR P ANE A kB R L B IEA L IR IR 2 R IEAT 1 BEIA; BT
BTIEC oY EHAAIE  +1 RN A . A RBIAYNFEE LS. KE EREAHR AT RS .

6. Time Sheet and contact person :

1) Please submit Helper and Manson time sheet which singed by contractor’s site
engineer ,hand it over to the commercial department along with the invoice,otherwise
there will be no payment.

T 28 TRV TL LT K R 2R FIE S R R R S RO AT IR ), 3B MK AT 3K
2) Commercial Department:Mr.Deng 0504058219; Site Engineer Mr Hou 0505838872
KRN BEMEAN: Mo 0504058219; PIg TRAT-BR 0505838872

7. Insurance Policies/{#& :

The Sub-Contractor shall provide Compensation insurance for his workman.

I3 LR LS 60 P A AR AR I TN SRR AR

Yours faithfully,
For and on behalf

The Second’Construc%qoth\ LTD of China Construction 3 Engineering Bureau
(Dubai Branch)- i x )\

"lf 2 G pcgnﬁ .'_
Zhou Wen Kai
Project. Managerco \100‘ N~

e
Signature:
Date:

Dubat

Agreed on, behalt of
Propetlntérnat na]\TechnlcaI Serviges:
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